

Exhibit L - Pricing Schedule

Deliverable #	Payment Deliverable	Due Date	Deliverable Amount
CGI-1.1	Monthly Status Report 1 - September 2014	09/30/14	\$66,549.00
CGI-1.2	Monthly Status Report 2 - October 2014	10/31/14	\$66,549.00
CGI-1.3	Monthly Status Report 3 - November 2014	11/30/14	\$66,549.00
CGI-1.4	Monthly Status Report 4 - December 2014	12/31/14	\$66,549.00
CGI-1.5	Monthly Status Report 5 - January 2015	01/31/15	\$66,549.00
CGI-1.6	Monthly Status Report 6 - February 2015	02/28/15	\$66,549.00
CGI-1.7	Monthly Status Report 7 - March 2015	03/31/15	\$66,549.00
CGI-1.8	Monthly Status Report 8 - April 2015	04/30/15	\$66,549.00
CGI-1.9	Monthly Status Report 9 - May 2015	05/31/15	\$66,549.00
CGI-1.10	Monthly Status Report 10 - June 2015	07/01/15	\$66,549.00
CGI-1.11	Monthly Status Report 11 - July 2015	07/31/15	\$66,549.00
CGI-1.12	Monthly Status Report 12 - August 2015	08/31/15	\$66,549.00
CGI-1.13	Monthly Status Report 13 - September 2015	09/30/15	\$66,549.00
CGI-1.14	Monthly Status Report 14 - October 2015	10/31/15	\$66,549.00
CGI-1.15	Monthly Status Report 15 - November 2015	11/30/15	\$66,549.00
CGI-1.16	Monthly Status Report 16 - December 2015	12/31/15	\$66,549.00
CGI-1.17	Monthly Status Report 17 - January 2016	01/31/16	\$66,549.00
CGI-1.18	Monthly Status Report 18 - February 2016	02/29/16	\$66,549.00
CGI-1.19	Monthly Status Report 19 - March 2016	03/31/16	\$66,549.00
CGI-1.20	Monthly Status Report 20 - April 2016	04/30/16	\$66,549.00
CGI-1.21	Monthly Status Report 21 - May 2016	07/01/16	\$66,549.00
CGI-1.22	Monthly Status Report 22 - June 2016	07/01/16	\$66,549.00
CGI-1.23	Monthly Status Report 23 - July 2016	07/31/16	\$66,549.00
CGI-1.24	Monthly Status Report 24 - August 2016	08/31/16	\$66,549.00
CGI-1.25	Monthly Status Report 25 - September 2016	09/30/16	\$66,549.00
CGI-1.26	Monthly Status Report 26 - October 2016	10/31/16	\$66,549.00
CGI-1.27	Monthly Status Report 27 - November 2016	11/30/16	\$66,549.00
CGI-1.28	Monthly Status Report 28 - December 2016	12/31/16	\$66,549.00
CGI-1.29	Monthly Status Report 29 - January 2017	01/31/17	\$66,549.00
CGI-1.30	Monthly Status Report 30 - February 2017	02/28/17	\$66,549.00
CGI-1.31	Monthly Status Report 31 - March 2017	03/31/17	\$66,549.00
CGI-1.32	Monthly Status Report 32 - April 2017	04/30/17	\$66,549.00
CGI-1.33	Monthly Status Report 33 - May 2017	05/31/17	\$66,549.00
CGI-1.34	Monthly Status Report 34 - June 2017	07/01/17	\$66,549.00
CGI-1.35	Monthly Status Report 35 - July 2017	07/31/17	\$66,549.00
CGI-1.36	Monthly Status Report 36 - August 2017	08/31/17	\$66,550.00
CGI-2.1	Technical Environment Support 1 - September 2014	09/30/14	\$25,703.00
CGI-2.2	Technical Environment Support 2 - October 2014	10/31/14	\$25,703.00
CGI-2.3	Technical Environment Support 3 - November 2014	11/30/14	\$25,703.00
CGI-2.4	Technical Environment Support 4 - December 2014	12/31/14	\$25,703.00
CGI-2.5	Technical Environment Support 5 - January 2015	01/31/15	\$25,703.00
CGI-2.6	Technical Environment Support 6 - February 2015	02/28/15	\$25,703.00
CGI-2.7	Technical Environment Support 7 - March 2015	03/31/15	\$25,703.00
CGI-2.8	Technical Environment Support 8 - April 2015	04/30/15	\$25,703.00
CGI-2.9	Technical Environment Support 9 - May 2015	05/31/15	\$25,703.00
CGI-2.10	Technical Environment Support 10 - June 2015	07/01/15	\$25,703.00
CGI-2.11	Technical Environment Support 11 - July 2015	07/31/15	\$25,703.00
CGI-2.12	Technical Environment Support 12 - August 2015	08/31/15	\$25,703.00
CGI-2.13	Technical Environment Support 13 - September 2015	09/30/15	\$25,703.00
CGI-2.14	Technical Environment Support 14 - October 2015	10/31/15	\$25,703.00
CGI-2.15	Technical Environment Support 15 - November 2015	11/30/15	\$25,703.00
CGI-2.16	Technical Environment Support 16 - December 2015	12/31/15	\$25,703.00
CGI-2.17	Technical Environment Support 17 - January 2016	01/31/16	\$25,703.00
CGI-2.18	Technical Environment Support 18 - February 2016	02/29/16	\$25,703.00
CGI-2.19	Technical Environment Support 19 - March 2016	03/31/16	\$25,703.00
CGI-2.20	Technical Environment Support 20 - April 2016	04/30/16	\$25,703.00
CGI-2.21	Technical Environment Support 21 - May 2016	07/01/16	\$25,703.00
CGI-2.22	Technical Environment Support 22 - June 2016	07/01/16	\$25,703.00
CGI-2.23	Technical Environment Support 23 - July 2016	07/31/16	\$25,703.00

Exhibit L - Pricing Schedule

Deliverable #	Payment Deliverable	Due Date	Deliverable Amount
CGI-2.24	Technical Environment Support 24 - August 2016	08/31/16	\$25,703.00
CGI-2.25	Technical Environment Support 25 - September 2016	09/30/16	\$25,703.00
CGI-2.26	Technical Environment Support 26 - October 2016	10/31/16	\$25,703.00
CGI-2.27	Technical Environment Support 27 - November 2016	11/30/16	\$25,703.00
CGI-2.28	Technical Environment Support 28 - December 2016	12/31/16	\$25,703.00
CGI-2.29	Technical Environment Support 29 - January 2017	01/31/17	\$25,703.00
CGI-2.30	Technical Environment Support 30 - February 2017	02/28/17	\$25,703.00
CGI-2.31	Technical Environment Support 31 - March 2017	03/31/17	\$25,703.00
CGI-2.32	Technical Environment Support 32 - April 2017	04/30/17	\$25,703.00
CGI-2.33	Technical Environment Support 33 - May 2017	05/31/17	\$25,703.00
CGI-2.34	Technical Environment Support 34 - June 2017	07/01/17	\$25,703.00
CGI-3.1	FMS Upgrade – Project Team Training	09/30/14	\$12,750.00
CGI-4.1	Upgrade Analysis Document	01/30/15	\$309,457.00
CGI-5.1	Code Merge	02/27/15	\$435,009.00
CGI-6.1	FMS Upgrade – Software Configuration Updates Support - Part 1	04/30/15	\$40,000.00
CGI-6.2	FMS Upgrade – Software Configuration Updates Support - Part 2	07/01/15	\$40,000.00
CGI-7.1	FMS Upgrade – Interface Software Updates Support - Part 1	04/30/15	\$25,382.00
CGI-7.2	FMS Upgrade – Interface Software Updates Support - Part 2	07/01/15	\$25,382.00
CGI-8.1	FMS Upgrade – Reports Software Updates Support - Part 1	04/30/15	\$47,092.00
CGI-8.2	FMS Upgrade – Reports Software Updates Support - Part 2	07/01/15	\$47,092.00
CGI-9.1	FMS Upgrade – Forms Software Updates Support	02/27/15	\$118,482.00
CGI-10.1	FMS Upgrade – Updated and Tested Application Database Upgrade Scripts	06/30/15	\$57,183.00
CGI-10.2	FMS Upgrade – Updated and Tested DW Database Upgrade Scripts	07/01/15	\$57,183.00
CGI-11.1	FMS Upgrade – Update and Test Nightly Cycle – Support - Part 1	04/30/15	\$31,618.00
CGI-11.2	FMS Upgrade – Update and Test Nightly Cycle – Support - Part 2	07/01/15	\$31,618.00
CGI-12.1	FMS Upgrade – Integrated System Test – Plan	07/31/15	\$27,367.00
CGI-12.2	FMS Upgrade – Integrated System Test - Test Scripts	09/30/15	\$82,100.00
CGI-12.3	FMS Upgrade – Integrated System Test - Test Execution and Results	01/29/16	\$164,200.00
CGI-13.1	FMS Upgrade – User Acceptance Test - Support	04/29/16	\$209,892.00
CGI-14.1	FMS Upgrade – Performance Test - Plan	12/31/15	\$14,854.00
CGI-14.2	FMS Upgrade – Performance Test - Test Scripts	02/29/16	\$44,561.00
CGI-14.3	FMS Upgrade – Performance Test - Test Execution and Results	04/29/16	\$89,124.00
CGI-15.1	FMS Upgrade – Operational / Technical Readiness Assessment - Checklist	03/31/16	\$45,409.00
CGI-15.2	FMS Upgrade – Operational / Technical Readiness Assessment - Support	04/29/16	\$45,409.00
CGI-16.1	FMS Upgrade – Production Cutover	07/01/16	\$137,910.00
CGI-17.1	FMS Upgrade – Post Implementation Support – Month 1	07/29/16	\$65,778.00
CGI-17.2	FMS Upgrade – Post Implementation Support – Month 2	08/31/16	\$65,778.00
CGI-17.3	FMS Upgrade – Post Implementation Support – Month 3	09/30/16	\$65,778.00
CGI-18.1	Product Training	04/08/16	\$23,600.00
CGI-18.2	Technical Training	07/17/15	\$66,800.00
CGI-19.1	Software Configuration - Part 1	01/30/15	\$180,259.00
CGI-19.2	Software Configuration - Part 2	07/01/15	\$180,259.00
CGI-19.3	Software Configuration - Part 3	07/31/15	\$72,104.00
CGI-20.1	Software Modifications - Concept Papers - Group 1	12/01/14	\$38,377.00
CGI-20.2	Software Modifications - Concept Papers - Group 2	04/30/15	\$7,828.00
CGI-20.3	Software Modifications - Concept Papers - Group 3	05/29/15	\$127,602.00
CGI-20.4	Software Modifications - Concept Papers - Group 4	07/31/15	\$31,530.00
CGI-20.5	Software Modifications - Functional Designs - Group 1	01/30/15	\$115,133.00
CGI-20.6	Software Modifications - Functional Designs - Group 2	05/29/15	\$23,486.00
CGI-20.7	Software Modifications - Functional Designs - Group 3	07/31/15	\$382,806.00
CGI-20.8	Software Modifications - Functional Designs - Group 4	09/30/15	\$94,592.00
CGI-20.9	Software Modifications - Development and System Test Results - Group 1	04/30/15	\$230,265.00
CGI-20.10	Software Modifications - Development and System Test Results - Group 2	07/31/15	\$46,971.00
CGI-20.11	Software Modifications - Development and System Test Results - Group 3	11/30/15	\$765,612.00
CGI-20.12	Software Modifications - Development and System Test Results - Group 4	11/30/15	\$189,184.00
CGI-21.1	Inbound Interfaces – Designs	02/27/15	\$137,237.00
CGI-21.2	Inbound Interfaces – Development and System Test Results	04/30/15	\$205,856.00
CGI-21.3	Outbound Interfaces – Designs - Group 1	07/31/15	\$78,421.00
CGI-21.4	Outbound Interfaces – Designs - Group 2	07/31/15	\$19,605.00

Exhibit L - Pricing Schedule

Deliverable #	Payment Deliverable	Due Date	Deliverable Amount
CGI-21.5	Outbound Interfaces – Designs - Group 3	07/31/15	\$39,211.00
CGI-21.6	Outbound Interfaces – Development and System Test Results - Group 1	10/30/15	\$117,632.00
CGI-21.7	Outbound Interfaces – Development and System Test Results - Group 2	10/30/15	\$29,408.00
CGI-21.8	Outbound Interfaces – Development and System Test Results - Group 3	10/30/15	\$58,816.00
CGI-22.1	Department / External System Interface Development – Support - Part 1	06/30/15	\$154,728.00
CGI-22.2	Department / External System Interface Development – Support - Part 2	12/31/15	\$154,728.00
CGI-23.1	Data Conversion – Designs - Group 1	03/30/15	\$106,058.00
CGI-23.2	Data Conversion – Designs - Group 2	09/30/15	\$148,475.00
CGI-23.3	Data Conversion – Designs - Group 3	06/30/15	\$21,210.00
CGI-23.4	Data Conversion – Designs - Group 4	03/30/15	\$42,421.00
CGI-23.5	Data Conversion – Designs - Group 5	09/30/15	\$42,421.00
CGI-23.6	Data Conversion – Development and System Test Results - Group 1	06/30/15	\$159,083.00
CGI-23.7	Data Conversion – Development and System Test Results - Group 2	12/31/15	\$222,716.00
CGI-23.8	Data Conversion – Development and System Test Results - Group 3	12/31/15	\$31,816.00
CGI-23.9	Data Conversion – Development and System Test Results - Group 4	06/30/15	\$63,632.00
CGI-23.10	Data Conversion – Development and System Test Results - Group 5	12/31/15	\$63,632.00
CGI-24.1	Data Cleansing/Data Extract– Support - Part 1	07/01/15	\$63,505.00
CGI-24.2	Data Cleansing/Data Extract– Support - Part 2	12/31/15	\$63,505.00
CGI-24.3	Data Cleansing/Data Extract– Support - Part 3	07/01/16	\$63,505.00
CGI-24.4	Data Cleansing/Data Extract– Support - Part 4	12/30/16	\$63,505.00
CGI-24.5	Data Cleansing/Data Extract– Support - Part 5	07/03/17	\$63,505.00
CGI-25.1	Reports – Designs - Group 1	09/30/15	\$100,910.00
CGI-25.2	Reports – Designs - Group 2	03/31/16	\$100,910.00
CGI-25.3	Reports - Development and System Test Results - Group 1	12/31/15	\$151,364.00
CGI-25.4	Reports - Development and System Test Results - Group 2	07/01/16	\$151,364.00
CGI-26.1	Forms - Designs - Group 1	09/30/15	\$33,637.00
CGI-26.2	Forms - Designs - Group 2	03/31/16	\$33,637.00
CGI-26.3	Forms - Development and System Test Results - Group 1	12/31/15	\$50,455.00
CGI-26.4	Forms - Development and System Test Results - Group 2	07/01/16	\$50,455.00
CGI-27.1	Security and Workflow – Support - Month 1	07/01/16	\$28,900.00
CGI-27.2	Security and Workflow – Support - Month 2	07/01/16	\$28,900.00
CGI-27.3	Security and Workflow – Support - Month 3	07/01/16	\$28,900.00
CGI-27.4	Security and Workflow – Support - Month 4	07/29/16	\$28,900.00
CGI-27.5	Security and Workflow – Support - Month 5	08/31/16	\$28,900.00
CGI-27.6	Security and Workflow – Support - Month 6	09/30/16	\$28,900.00
CGI-28.1	Nightly Cycle – Support - Part 1	01/31/17	\$53,818.00
CGI-28.2	Nightly Cycle – Support - Part 2	05/31/17	\$53,818.00
CGI-29.1	Integrated System Test – Plan	01/29/16	\$90,966.00
CGI-29.2	Integrated System Test - Test Scripts	04/29/16	\$272,900.00
CGI-29.3	Integrated System Test - Test Execution and Results	08/31/16	\$545,803.00
CGI-30.1	User Acceptance Test - Support - Month 1	07/29/16	\$82,350.00
CGI-30.2	User Acceptance Test - Support - Month 2	08/31/16	\$82,350.00
CGI-30.3	User Acceptance Test - Support - Month 3	09/30/16	\$82,350.00
CGI-30.4	User Acceptance Test - Support - Month 4	10/31/16	\$82,350.00
CGI-30.5	User Acceptance Test - Support - Month 5	11/30/16	\$82,350.00
CGI-30.6	User Acceptance Test - Support - Month 6	12/30/16	\$82,350.00
CGI-30.7	User Acceptance Test - Support - Month 7	01/31/17	\$82,350.00
CGI-30.8	User Acceptance Test - Support - Month 8	02/28/17	\$82,350.00
CGI-30.9	User Acceptance Test - Support - Month 9	03/31/17	\$82,350.00
CGI-31.1	Performance Test - Plan	11/30/16	\$34,659.00
CGI-31.2	Performance Test - Test Scripts	01/31/17	\$103,977.00
CGI-31.3	Performance Test - Test Execution and Results	03/31/17	\$207,955.00
CGI-32.1	End-User Training Plan	07/12/16	\$63,273.00
CGI-32.2	End-User Training Materials	11/30/16	\$379,639.00
CGI-32.3	Train-the-Trainer Training	01/31/17	\$87,455.00
CGI-32.4	End-User Training Support	05/31/17	\$102,364.00
CGI-32.5	Conduct End-User Training	05/31/17	\$408,000.00
CGI-33.1	Operations and Help Desk Documentation - Support	05/31/17	\$43,058.00
CGI-34.1	Operational / Technical Readiness Assessment - Checklist	02/28/17	\$52,977.00

Exhibit L - Pricing Schedule

Deliverable #	Payment Deliverable	Due Date	Deliverable Amount
CGI-34.2	Operational / Technical Readiness Assessment - Support	03/31/17	\$52,977.00
CGI-34.3	Implementation / End-User Readiness Assessment - Checklist	04/29/17	\$52,977.00
CGI-34.4	Implementation / End-User Readiness Assessment - Support	05/31/17	\$52,977.00
CGI-35.1	Mock Data Conversion	07/03/17	\$618,913.00
CGI-36.1	Production Cutover	07/03/17	\$732,068.00
CGI-37.1	Post Implementation Support – Month 1	07/31/17	\$131,556.00
CGI-37.2	Post Implementation Support – Month 2	08/31/17	\$131,556.00
CGI-37.3	Post Implementation Support – Month 3	09/29/17	\$131,556.00
CGI-37.4	Post Implementation Support – Month 4	10/31/17	\$131,556.00
CGI-37.5	Post Implementation Support – Month 5	11/30/17	\$131,556.00
CGI-37.6	Post Implementation Support – Month 6	12/29/17	\$131,556.00
CGI-37.7	Post Implementation Support – Month 7	01/31/18	\$98,667.00
CGI-37.8	Post Implementation Support – Month 8	02/28/18	\$98,667.00
CGI-37.9	Post Implementation Support – Month 9	03/30/18	\$98,667.00
CGI-37.10	Post Implementation Support – Month 10	04/30/18	\$98,667.00
CGI-37.11	Post Implementation Support – Month 11	05/31/18	\$98,667.00
CGI-37.12	Post Implementation Support – Month 12	06/29/18	\$98,667.00
CGI-38.1	Year End Support – Month 1	03/30/18	\$26,909.00
CGI-38.2	Year End Support – Month 2	04/30/18	\$26,909.00
CGI-38.3	Year End Support – Month 3	05/31/18	\$26,909.00
CGI-38.4	Year End Support – Month 4	06/29/18	\$26,910.00
CGI-39.1	CAFR Support – Month 1	10/31/16	\$35,509.00
CGI-39.2	CAFR Support – Month 2	11/30/16	\$26,909.00
CGI-39.3	CAFR Support – Month 3	12/30/16	\$26,909.00
CGI-39.4	CAFR Support – Month 4	01/31/17	\$26,910.00
Total Payments			\$17,600,182.00