

PROCUREMENT SUMMARY

1.	Recommended Vendor(s): Black & Veatch Corporation (Black & Veatch) and URS Corporation Americas (URS)
2.	Procurement Type: Request for Proposal (RFP)
3.	Procurement Details: A. Contract Status: Amendment B. Bid Advertisement Date: N/A C. Pre-Bid Conference Date: N/A D. Bid/Proposal Due Date: N/A E. Number of Downloads of Solicitation: N/A F. Number of Bids/Proposals Received: N/A G. Protest Received: N/A
4.	Buyer Assigned: John de la Rosa
5.	Contract Administrator: Jianping Hu
6.	LADWP System/Division: Water / Water Engineering & Technical Services
7.	Contact Person for Item: Susan Rowghani

*Note: eRSP requires vendors to express interest either as a prime contractor or subcontractor only in order to download solicitation documents. Downloads do not necessarily accurately reflect unique vendor interests as multiple individuals in an organization can download solicitations.

A. Summary of Bids Received/Evaluation Rating Summary of Proposals

Not applicable to the amendment.

B. Evaluation of Bid/Proposal/Cooperative Agreement

The pricing of the amendment has been determined to be fair and reasonable as described in the Financial Information section.

C. Procurement History

Black & Veatch

Service/Item History – Number of Times Item or Service has been Procured					
Contract/ PO No.	Contractor	Term of Contract	Start Date	Ending Date	Original Contract Amount
47879	Black & Veatch	8 years	2/4/2010	2/3/18	\$9,000,000

Vendor Experience – Number of Contracts Vendor had with LADWP During the Past 5 Years					
Contract/ PO No.	Contract Description	Term of Contract	Start Date	Ending Date	Contract Amount
47366B-6 (One of the 6 firms of a Multiple Award contract)	Professional and Technical Engineering and Architectural Design Services	5 years	6/17/2016	6/16/21	\$60,000,000 (not-to-exceed aggregate amount for all six firms)

URS

Service/Item History – Number of Times Item or Service has been Procured					
Contract/ PO No.	Contractor	Term of Contract	Start Date	Ending Date	Original Contract Amount
47880	URS Corporation Americas	8	2/4/2010	2/3/18	\$4,000,000

Vendor Experience – Number of Contracts Vendor had with LADWP During the Past 5 Years					
Contract/ PO No.	Contract Description	Term of Contract	Start Date	Ending Date	Contract Amount
47804	Geotechnical Services, Dam and Reservoir Safety, Staff Development for the Van Norman Complex Project	15 years maximum if all 4 extension options are exercised.	5/27/2009	5/26/2024	\$32,000,000
47089	Supplemental Construction Management Services	4 years	8/6/2012	8/5/2016	\$12,000,000
47210B	Tech and Admin Services to Support Integrated Resource Plan Projects	3 years	4/14/2014	4/13/2017	\$15,900,000
47097E	Professional and Technical Services for Engineering and Architectural Design	3 years	9/4/2012	9/3/2015	\$10,000,000
47213B	Tech and Admin Services to Support Integrated Resource Plan Projects	3 years	4/14/2014	4/13/2017	\$34,550,000
47239	Technical Services for Engineering Evaluation for the Clean Water Act Section 316(B)	1 year	6/20/2014	6/19/2015	\$4,900,000
47271	Environmental Assessment and Air Quality Services	3 years	9/30/2014	9/29/2017	\$2,000,000

D. Local Business Preference Program (LBPP)

Not applicable to the amendment.

E. Additional Outreach Efforts Taken

Not applicable to the amendment.

F. Small Business Enterprises (SBE)/Disabled Veterans Business Enterprises (DVBE)/Minority Business Enterprises (MBE)/Women Business Enterprises (WBE)/Other Business Enterprises (OBE) Subcontracting Participation

The original contracts were issued with a Good Faith Effort requirement. Actual subcontractor participation commitments and achievements are provided in the charts below:

BLACK AND VEATCH CORPORATION

MBE SUBCONTRACTING

MBE	ORIGINAL CONTRACT \$9,000,000		CONTRACT EXPENDITURE THRU May 17, 2017 \$6,293,535		AMENDED CONTRACT \$12,000,000	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
American Integrated Services, Inc.	\$315,000	3.5%	\$1,489,804	23.7%	\$315,000	2.6%
E2 Consulting Engineering, Inc.	\$234,000	2.6%	\$0	0.0%	\$234,000	2.0%
Entech Northwest Consulting	\$243,000	2.7%	\$0	0.0%	\$243,000	2.0%
Gateway Science and Engineering, Inc.	\$243,000	2.7%	\$0	0.0%	\$243,000	2.0%
Ninyo and Moore	\$576,000	6.4%	\$114,316	1.8%	\$1,176,000	9.8%

WBE SUBCONTRACTING

WBE	ORIGINAL CONTRACT \$9,000,000		CONTRACT EXPENDITURE THRU May 17, 2017 \$6,293,535		AMENDED CONTRACT \$12,000,000	
	Commitment Amount	Percent of Contract	Actual Amount	Commitment Amount	Commitment Amount	Percent of Contract
Dot.dat.inc	\$45,000	0.5%	\$36,205	0.6%	\$45,000	0.4%
Tri-County Drilling, Inc.	\$234,000	2.6%	\$356,649	5.7%	\$234,000	2.0%

OBE SUBCONTRACTING

OBE	ORIGINAL CONTRACT \$9,000,000		CONTRACT EXPENDITURE THRU May 17, 2017 \$6,293,535		AMENDED CONTRACT \$12,000,000	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
URS	\$2,592,000	28.8%	\$1,440,365	23%	\$3,842,000	32.0%
Advanced Geoscience, Inc.*	\$0	0.0%	\$215,282	3.4%	\$0	0.0%
Boart Longyear*	\$0	0.0%	\$275,486	4.4%	\$0	0.0%
Fugro William Lettis & Associates	\$675,000	7.5%	\$79,559	1.3%	\$675,000	5.6%
GEI Consultants, Inc.	\$162,000	1.8%	\$0	0.0%	\$162,000	1.4%
GEOVision*	\$0	0.0%	\$30,218	0.5%	\$0	0.0%
GeoPentech*	\$0	0.0%	\$48,219	0.8%	\$50,000	0.4%
Greg Drilling & Testing, Inc.*	\$0	0.0%	\$168,329	2.7%	\$0	0.0%
Lettis Consultants International, Inc.*	\$0	0.0%	\$217,058	3.5%	\$0	0.0%
Middle Earth Geo Testing, Inc.*	\$0	0.0%	\$34,426	0.6%	\$0	0.0%
Pacific Drilling Company*	\$0	0.0%	\$45,427	0.7%	\$0	0.0%
Pacific Surveys LLC*	\$0	0.0%	\$13,835	0.2%	\$0	0.0%

*Subcontractor was added to provide additional, expert, or specific services not covered by original list of subcontractors.

URS CORPORATION AMERICAS**MBE SUBCONTRACTING**

MBE	ORIGINAL CONTRACT \$4,000,000		CONTRACT EXPENDITURE THRU May 17, 2017 \$2,706,903		AMENDED CONTRACT \$4,500,000	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
California Watershed Engineering, Inc.	\$20,000	0.5%	\$111,897	4.1%	\$20,000	0.4%
Garcia & Associates	\$580,000	14.5%	\$104,788	3.9%	\$580,000	12.9%
Terry A Hayes Associates* (also SBE)	\$0	0.0%	\$42,558	1.6%	\$0	0.0%
Translutions, Inc. *(also SBE)	\$0	0.0%	\$64,489	2.4%	\$0	0.0%

*Subcontractor was added to provide additional, expert, or specific services not covered by original list of subcontractors.

WBE SUBCONTRACTING

WBE	ORIGINAL CONTRACT \$4,000,000		CONTRACT EXPENDITURE THRU May 17, 2017 \$2,706,903		AMENDED CONTRACT \$4,500,000	
	Commitment Amount	Percent of Contract	Actual Amount	Commitment Amount	Commitment Amount	Percent of Contract
EREMICO Biological Services	\$136,000	3.4%	\$7,614	0.3%	\$136,000	3.0%
MARRS	\$144,000	3.6%	\$0	0.0%	\$144,000	3.2%

OBE SUBCONTRACTING: NONE