

## PROCUREMENT SUMMARY

1.	Recommended Vendor(s): Webcor Obayashi Lyles, a Joint Venture (WOL)
2.	Procurement Type: Alternative Delivery CMAR
3.	Procurement Details: A. Contract Status: Amendment to Existing B. Bid Advertisement Date: NA C. Pre-Bid Conference Date: NA D. Bid/Proposal Due Date: NA E. Number of Downloads of Solicitation: NA F. Number of Bids/Proposals Received: NA G. Protest Received: NA
4.	Buyer Assigned: Joelle Morisseau
5.	Contract Administrator: David E. Christensen
6.	LADWP System/Division: Water/Water Engineering & Technical Services
7.	Contact Person for Item: Andrew L. Linard

\*Note: eRSP requires vendors to express interest either as a prime contractor or subcontractor only in order to download solicitation documents. Moreover, downloads do not necessarily accurately reflect unique vendor interests as multiple individuals in an organization can download solicitations.

### A. Summary of Bids Received/Evaluation Rating Summary of Proposals

Not applicable to the Amendment

### B. Evaluation of Bid/Proposal/Cooperative Agreement

Not Applicable to the Amendment

### C. Procurement History

Vendor Experience – Number of Contracts Vendor had with LADWP During the Past 5 Years					
Contract/ PO No.	Contract Description	Term of Contract	Start Date	End Date	Contract Amount
Agreement No. 47071-2	Webcor Obayashi Lyles, a Joint Venture	7 years	12/06/11	12/31/18	\$230M

### D. Local Business Preference Program (LBPP)

Not applicable to the Board Action

### E. Additional Outreach Efforts Taken

Not applicable to the Board Action

### F. Small Business Enterprises (SBE)/Disabled Veterans Business Enterprises (DVBE)/Minority Business Enterprises (MBE)/Women Business Enterprises (WBE)/Other Business Enterprises (OBE) Subcontracting Participation

The original contract was issued with a Good Faith Effort requirement. Actual subcontractor participation commitments and achievements are provided below:

**MBE SUBCONTRACTING**

MBE	CONTRACT WITH AMENDMENT NO. 1-3 (\$353,000,000)		CONTRACT EXPENDITURE THRU February 28, 2021 (\$282,228,420.71)		CONTRACT WITH AMENDMENT NO. 4 (\$388,000,000)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Troyer (Sub to WOL)	\$2,725,170.97	0.772%	\$1,080,970.97	0.383%	\$2,725,170.97	0.772%
Precision (Sub to WOL)	\$210,250.00	0.060%	\$33,373.50	0.012%	\$210,250.00	0.060%
Alaska Enterprises (Sub to Blois)	\$2,413,910.00	0.684%	\$2,413,910.00	0.855%	\$2,413,910.00	0.684%
Alaska Enterprises (Vendor to WOL)	\$3,694.39	0.001%	\$3,694.39	0.001%	\$3,694.39	0.001%
Apple Services (Vendor to WOL)	\$950.37	0.000%	\$950.37	0.000%	\$950.37	0.000%
G&C (Sub to Blois)	\$488,177.00	0.138%	\$0.00	0.000%	\$488,177.00	0.138%
EC Applications (Sub to Blois)	\$164,912.50	0.047%	\$157,673.00	0.056%	\$164,912.50	0.047%
CMS Consulting (Sub to WOL)	\$51,127.50	0.014%	\$51,127.50	0.018%	\$51,127.50	0.014%
Land Design (Sub to WOL)	\$148,756.00	0.042%	\$97,183.64	0.034%	\$148,756.00	0.042%
Vertical Horizon (Sub to Shimmick)	\$5,399,883.91	1.530%	\$5,399,883.91	1.913%	\$5,399,883.91	1.530%
G&C (Sub to WOL)	\$116,046.87	0.033%	\$87,808.08	0.031%	\$116,046.87	0.033%
WETO Construction Services (Sub to CSI)	\$100,000.00	0.028%	\$34,875.00	0.012%	\$100,000.00	0.028%
The Transtec Group (Sub to Shimmick)	\$208,345.72	0.059%	\$73,046.15	0.026%	\$208,345.72	0.059%
Kumar Industries, Inc. (Sub to UM)	\$1,662.74	0.000%	\$1,662.74	0.001%	\$1,662.74	0.000%
Land Design (Sub to EFI)	\$32,850.00	0.009%	\$19,100.00	0.007%	\$32,850.00	0.009%
Alameda Construction	\$1,003,901.23	0.284%	\$1,002,515.93	0.355%	\$1,003,901.23	0.284%
Alaska Enterprises	\$3,785,197.00	1.072%	\$3,879,140.13	1.374%	\$3,785,197.00	1.072%
Andersen Environmental	\$1,373,286.27	0.389%	\$1,342,121.96	0.476%	\$1,373,286.27	0.389%
City Security Company	\$162,114.50	0.046%	\$162,075.50	0.057%	\$162,114.50	0.046%
CMS Consulting	\$167,577.60	0.047%	\$168,477.60	0.060%	\$167,577.60	0.047%
CT Metal Source	\$26,000.00	0.007%	\$25,576.00	0.009%	\$26,000.00	0.007%

MBE	CONTRACT WITH AMENDMENT NO. 1-3 (\$353,000,000)		CONTRACT EXPENDITURE THRU <u>February 28, 2021</u> (\$282,228,420.71)		CONTRACT WITH AMENDMENT NO. 4 (\$388,000,000)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Eco Steel	\$3,105.00	0.001%	\$3,105.00	0.001%	\$3,105.00	0.001%
G&C Equipment	\$1,865,381.77	0.529%	\$1,144,863.13	0.406%	\$1,865,381.77	0.528%
GDM	\$295,000.00	0.084%	\$285,835.00	0.101%	\$295,000.00	0.084%
Guzman Grading	\$23,235.00	0.007%	\$23,235.00	0.008%	\$23,235.00	0.007%
Jenny Engineering Corporation	\$10,850.00	0.003%	\$10,850.00	0.004%	\$10,850.00	0.003%
Kal Krishnan Consulting	\$147,580.00	0.042%	\$147,555.00	0.052%	\$147,580.00	0.042%
King Equipment	\$5,000.00	0.001%	\$3,088.00	0.001%	\$5,000.00	0.001%
L.A.C. Motor Enterprises	\$381,112.50	0.108%	\$377,916.50	0.134%	\$381,112.50	0.108%
Martinez Steel	\$464,971.76	0.132%	\$464,971.76	0.165%	\$464,971.76	0.132%
Ninyo & Moore	\$3,098.00	0.001%	\$3,098.00	0.001%	\$3,098.00	0.001%
Pinnacle Petroleum	\$680,242.92	0.193%	\$655,174.92	0.232%	\$680,242.92	0.193%
Precision Engineering Surveyors	\$228,882.24	0.082%	\$228,882.24	0.081%	\$228,882.24	0.065%
PVF Sales	\$249,982.28	0.071%	\$249,982.28	0.089%	\$249,982.28	0.071%
S&S Portable Services	\$183,404.11	0.052%	\$259,955.78	0.092%	\$183,404.11	0.052%
Simon Wong Engineering	\$960.00	0.000%	\$960.00	0.000%	\$960.00	0.000%
Strategic Solutions Group	\$129,287.40	0.037%	\$129,287.40	0.046%	\$129,287.40	0.037%
Traffic Management	\$4,000.00	0.001%	\$3,639.00	0.001%	\$4,000.00	0.001%
Troyer Contracting Company	\$1,739,260.52	0.493%	\$1,719,836.57	0.609%	\$1,739,260.52	0.493%
United Pumping	\$120,000.00	0.034%	\$119,469.00	0.042%	\$120,000.00	0.034%
Upright Shoring & Scaffold	\$2,400,000.00	0.680%	\$2,186,979.03	0.775%	\$2,400,000.00	0.680%
Warrior Services	\$29,287.49	0.008%	\$29,287.49	0.010%	\$29,287.49	0.008%
<b>TOTAL</b>	<b>\$27,548,455.56</b>	<b>7.804%</b>	<b>\$24,083,137.47</b>	<b>8.533%</b>	<b>\$27,548,455.56</b>	<b>7.804%</b>

## WBE SUBCONTRACTING

WBE	CONTRACT WITH AMENDMENT NO. 1-3 (\$353,000,000)		CONTRACT EXPENDITURE THRU <u>February 28, 2021</u> (\$282,228,420.71)		CONTRACT WITH AMENDMENT NO. 4 (\$388,000,000)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Davis Blueprint (Sub to WOL)	\$9,763.56	0.003%	\$9,763.56	0.003%	\$9,763.56	0.003%
Everfield Consulting (Sub to WOL)	\$156,097.43	0.044%	\$156,097.38	0.055%	\$156,097.43	0.044%
Fine Grade Equipment (Sub to Blois)	\$203,009.00	0.058%	\$203,009.00	0.072%	\$203,009.00	0.058%
SM Sales (Sub to Blois)	\$188,797.00	0.053%	\$188,797.00	0.067%	\$188,797.00	0.053%
Vista Steel (Sub to Blois)	\$136,934.00	0.039%	\$136,934.00	0.049%	\$136,934.00	0.039%
FarWest (Sub to Blois)	\$18,264.00	0.005%	\$18,264.00	0.006%	\$18,264.00	0.005%
SM Sales (Sub to Shimmick)	\$2,359,985.30	0.669%	\$2,359,985.30	0.836%	\$2,359,985.30	0.669%
AME Construction Inc. (Sub to Shimmick)	\$1,325,278.70	0.375%	\$1,325,278.70	0.470%	\$1,325,278.70	0.375%
AFSANEH Enterprises, Inc. (Sub to Shimmick)	\$6,367.23	0.002%	\$6,367.23	0.002%	\$6,367.23	0.002%
Maverick Supply, Inc.	\$2,314.30	0.001%	\$2,314.65	0.001%	\$2,314.30	0.001%
Apple One Solutions	\$10,058.73	0.003%	\$10,058.73	0.004%	\$10,058.73	0.003%
Cal Fran Engineering	\$124,065.09	0.035%	\$141,621.54	0.050%	\$124,065.09	0.035%
Cal Valley	\$200,000.00	0.057%	\$170,496.16	0.060%	\$200,000.00	0.057%
Davis Blue Print	\$7,908.57	0.002%	\$7,908.57	0.003%	\$7,908.57	0.002%
Hydraulic Cranes	\$182,567.40	0.052%	\$152,160.40	0.054%	\$182,567.40	0.052%
Maskell Pipe Supply	\$44,000.00	0.012%	\$22,097.00	0.008%	\$44,000.00	0.012%
Precision Air Balance	\$3,275.00	0.001%	\$3,275.00	0.001%	\$3,275.00	0.001%
SM Sales	\$1,938,123.25	0.549%	\$1,938,123.25	0.687%	\$1,938,123.25	0.549%
Socal Pipe	\$5,658.00	0.002%	\$5,658.00	0.002%	\$5,658.00	0.002%
Steiny & Company	\$2,344,370.28	0.664%	\$2,366,733.14	0.839%	\$2,344,370.28	0.664%
Trinity Equipment	\$2,504.00	0.001%	\$2,504.00	0.001%	\$2,504.00	0.001%
Vertical Constructors	\$689,437.00	0.195%	\$661,305.00	0.234%	\$689,437.00	0.195%
<b>TOTAL</b>	<b>\$9,958,777.84</b>	<b>2.821%</b>	<b>\$9,888,751.61</b>	<b>3.504%</b>	<b>\$9,958,777.84</b>	<b>2.821%</b>

## OBE SUBCONTRACTING

OBE	CONTRACT WITH AMENDMENT NO. 1-3 (\$353,000,000)		CONTRACT EXPENDITURE THRU February 28, 2021 (\$282,228,420.71)		CONTRACT WITH AMENDMENT NO. 4 (\$388,000,000)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Andersen (EFI Global)	\$1,882,511.92	0.533%	\$980,930.72	0.348%	\$1,882,511.92	0.533%
Allied Steel Company	\$24,550.00	0.007%	\$24,550.00	0.009%	\$24,550.00	0.007%
Blois	\$17,316,197.00	4.905%	\$12,861,795.98	4.557%	\$17,316,197.00	4.905%
Francisco's Janitorial (WOL Sub)	\$40,000.00	0.011%	\$33,750.00	0.012%	\$40,000.00	0.011%
Power Plus	\$145,820.00	0.041%	\$144,125.00	0.051%	\$145,820.00	0.041%
KB Engineering	\$128,484.34	0.036%	\$122,296.53	0.043%	\$128,484.34	0.036%
Twining	\$49,583.00	0.014%	\$49,583.00	0.018%	\$49,583.00	0.014%
Sharma	\$11,256,313.38	3.189%	\$4,006,313.38	1.420%	\$11,256,313.38	3.189%
Shimmick	\$74,255,251.70	21.035%	\$69,560,640.30	24.647%	\$74,255,251.70	21.035%
CSI Electrical	\$2,775,288.75	0.786%	\$1,215,733.56	0.431%	\$2,775,288.75	0.786%
Penhall	\$8,103.35	0.002%	\$8,103.35	0.003%	\$8,103.35	0.002%
Wiss, Janney, Elstner Associates, Inc.	\$48,440.00	0.014%	\$48,440.00	0.017%	\$48,440.00	0.014%
Citiguard, Inc.	\$23,497.50	0.007%	\$23,497.50	0.008%	\$23,497.50	0.007%
United Site Services	\$33,540.07	0.010%	\$33,540.07	0.012%	\$33,540.07	0.010%
Blois Construction	\$2,849,177.80	0.807%	\$2,853,671.46	1.011%	\$2,849,177.80	0.807%
Cor-Ray	\$73,703.88	0.021%	\$72,719.88	0.026%	\$73,703.88	0.021%
Francisco's Janitorial	\$20,000.00	0.006%	\$20,000.00	0.007%	\$20,000.00	0.006%
Gonsalves & Santucci (Conco)	\$1,839,100.38	0.521%	\$1,839,100.38	0.652%	\$1,839,100.38	0.521%
Griffith Company	\$993,104.90	0.281%	\$998,357.00	0.354%	\$993,104.90	0.281%
Michels Corporation	\$13,063,137.15	3.701%	\$14,981,007.45	5.308%	\$13,063,137.15	3.701%
Mladen Buntich Construction	\$16,572,090.47	4.695%	\$16,832,424.40	5.964%	\$16,572,090.47	4.695%
SSC Construction	\$51,890,584.15	14.700%	\$52,753,198.75	18.692%	\$51,890,584.15	14.700%
Steve Bubalo Construction	\$1,971,343.77	0.558%	\$1,951,068.77	0.691%	\$1,971,343.77	0.558%
Twining	\$1,000.00	0.000%	\$1,000.00	0.000%	\$1,000.00	0.000%
Truelook INC	\$26,701.00	0.008%	\$26,701.00	0.009%	\$26,701.00	0.008%
United Mechanical Contractors	\$502,275.44	0.142%	\$505,550.44	0.179%	\$502,275.44	0.142%

OBE	CONTRACT WITH AMENDMENT NO. 1-3 (\$353,000,000)		CONTRACT EXPENDITURE THRU February 28, 2021 (\$282,228,420.71)		CONTRACT WITH AMENDMENT NO. 4 (\$388,000,000)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Valley Crest Landscape	\$6,539.89	0.002%	\$6,539.89	0.002%	\$6,539.89	0.002%
<b>TOTAL</b>	<b>\$197,796,339.84</b>	<b>56.003%</b>	<b>\$181,954,638.81</b>	<b>64.471%</b>	<b>\$197,796,339.84</b>	<b>56.033%</b>

### **SBE SUBCONTRACTING**

SBE	CONTRACT WITH AMENDMENT NO. 1-3 (\$353,000,000)		CONTRACT EXPENDITURE THRU February 28, 2021 (\$282,228,420.71)		CONTRACT WITH AMENDMENT NO. 4 (\$388,000,000)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Zefiro Corporation (Sub to Sharma)	\$28,702.67	0.008%	\$28,702.67	0.010%	\$28,702.67	0.008%
Century Sweeping (Sub to EFI)	\$160,016.00	0.045%	\$132,100.00	0.047%	\$160,016.00	0.045%
AAA Water Trucks (Sub to EFI)	\$74,775.00	0.021%	\$74,775.00	0.026%	\$74,775.00	0.021%
CS-AMSCO (Sub to Blois)	\$287,837.00	0.082%	\$287,837.00	0.102%	\$287,837.00	0.082%
Bielski Specialty Services (Sub to Shimmick)	\$308,150.00	0.087%	\$94,593.78	0.034%	\$308,150.00	0.087%
Connor Concrete Cutting and Coring (Sub to Shimmick)	\$232,221.80	0.066%	\$232,221.80	0.082%	\$232,221.80	0.066%
Miller Blades (Sub to Shimmick)	\$47,298.98	0.013%	\$47,298.98	0.017%	\$47,298.98	0.013%
Kern Steel Fabrication (Sub to Shimmick)	\$273,183.26	0.077%	\$25,976.69	0.009%	\$273,183.26	0.077%
Addison Equipment Rentals (Sub to Shimmick)	\$10,700.00	0.003%	\$10,700.00	0.004%	\$10,700.00	0.003%
WETO Construction Services (Sub to Land Design)	\$77,329.63	0.022%	\$44,387.05	0.016%	\$77,329.63	0.022%
Matt Chlor (Sub to Blois)	\$8,745.00	0.002%	\$8,745.00	0.003%	\$8,745.00	0.002%
Olson Engineering	\$30,113.13	0.009%	\$30,113.13	0.011%	\$30,113.13	0.009%
Nash Fabricators (Sub to Blois)	\$200,466.00	0.057%	\$77,045.00	0.027%	\$200,466.00	0.057%
ABC Liovin Drilling, Inc.	\$124,435.00	0.035%	\$124,435.00	0.044%	\$124,435.00	0.035%
Allied Steel Company	\$1,599,433.30	0.453%	\$1,310,434.24	0.464%	\$1,599,433.30	0.453%

SBE	CONTRACT WITH AMENDMENT NO. 1-3 (\$353,000,000)		CONTRACT EXPENDITURE THRU <u>February 28, 2021</u> (\$282,228,420.71)		CONTRACT WITH AMENDMENT NO. 4 (\$388,000,000)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Alterra, Inc	\$125,875.00	0.036%	\$141,501.00	0.050%	\$125,875.00	0.036%
Amber Steel	\$110,890.00	0.031%	\$115,539.00	0.041%	\$110,890.00	0.031%
Angelus Waterproofing	\$992,328.96	0.281%	\$1,066,161.93	0.378%	\$992,328.96	0.281%
Marne Construction	\$729,734.80	0.207%	\$820,422.68	0.291%	\$729,734.80	0.207%
Innovative Construction Solutions	\$4,010,289.70	1.136%	\$3,933,997.16	1.394%	\$4,010,289.70	1.136%
Mike Zarp, Inc	\$371,622.59	0.105%	\$371,622.59	0.132%	\$371,622.59	0.105%
Robert B. Longway, Inc.	\$304,127.00	0.086%	\$304,127.00	0.108%	\$304,127.00	0.086%
<b>TOTAL</b>	<b>\$10,108,274.82</b>	<b>2.864%</b>	<b>\$9,282,736.70</b>	<b>3.289%</b>	<b>\$10,108,274.82</b>	<b>2.864%</b>