

## EXHIBIT B: DELIVERABLES DEFINITION

The table below provides a list of deliverables to be completed by CGI for the FMS 2.0 Project:

### CGI Deliverables

Deliverable #	Deliverable Name	Work Products and Description
<b>Project Management</b>		
CGI-1.1	Monthly Status Report 1 - September 2014	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.2	Monthly Status Report 2 - October 2014	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.3	Monthly Status Report 3 - November 2014	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.4	Monthly Status Report 4 - December 2014	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.5	Monthly Status Report 5 - January 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.6	Monthly Status Report 6 - February 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>

<b>Deliverable #</b>	<b>Deliverable Name</b>	<b>Work Products and Description</b>
CGI-1.7	Monthly Status Report 7 - March 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.8	Monthly Status Report 8 - April 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.9	Monthly Status Report 9 - May 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.10	Monthly Status Report 10 - June 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.11	Monthly Status Report 11 - July 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.12	Monthly Status Report 12 - August 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.13	Monthly Status Report 13 - September 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>

<b>Deliverable #</b>	<b>Deliverable Name</b>	<b>Work Products and Description</b>
CGI-1.14	Monthly Status Report 14 - October 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.15	Monthly Status Report 15 - November 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.16	Monthly Status Report 16 - December 2015	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.17	Monthly Status Report 17 - January 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.18	Monthly Status Report 18 - February 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.19	Monthly Status Report 19 - March 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.20	Monthly Status Report 20 - April 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>

Deliverable #	Deliverable Name	Work Products and Description
CGI-1.21	Monthly Status Report 21 - May 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.22	Monthly Status Report 22 - June 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.23	Monthly Status Report 23 - July 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.24	Monthly Status Report 24 - August 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.25	Monthly Status Report 25 - September 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.26	Monthly Status Report 26 - October 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.27	Monthly Status Report 27 - November 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>

<b>Deliverable #</b>	<b>Deliverable Name</b>	<b>Work Products and Description</b>
CGI-1.28	Monthly Status Report 28 - December 2016	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.29	Monthly Status Report 29 - January 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.30	Monthly Status Report 30 - February 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.31	Monthly Status Report 31 - March 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.32	Monthly Status Report 32 - April 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.33	Monthly Status Report 33 - May 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.34	Monthly Status Report 34 - June 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>

Deliverable #	Deliverable Name	Work Products and Description
CGI-1.35	Monthly Status Report 35 - July 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
CGI-1.36	Monthly Status Report 36 - August 2017	<ul style="list-style-type: none"> <li>• Prepare Project Plan</li> <li>• Prepare Status Reports</li> <li>• Facilitate Project Team Meetings</li> <li>• Manage Issues and Risks</li> <li>• Provide Issue Resolutions and Options</li> <li>• Manage day-to-day CGI tasks</li> </ul>
<b>Technical Environment Support</b>		
CGI-2.1	Technical Environment Support 1 - September 2014	<ul style="list-style-type: none"> <li>• Provide technical environment support including: <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>
CGI-2.2	Technical Environment Support 2 - October 2014	<ul style="list-style-type: none"> <li>• Provide technical environment support including: <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>
CGI-2.3	Technical Environment Support 3 - November 2014	<ul style="list-style-type: none"> <li>• Provide technical environment support including: <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>
CGI-2.4	Technical Environment Support 4 - December 2014	<ul style="list-style-type: none"> <li>• Provide technical environment support including: <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>

Deliverable #	Deliverable Name	Work Products and Description
CGI-2.5	Technical Environment Support 5 - January 2015	<ul style="list-style-type: none"> <li>• Provide technical environment support including:               <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>
CGI-2.6	Technical Environment Support 6 - February 2015	<ul style="list-style-type: none"> <li>• Provide technical environment support including:               <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>
CGI-2.7	Technical Environment Support 7 - March 2015	<ul style="list-style-type: none"> <li>• Provide technical environment support including:               <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>
CGI-2.8	Technical Environment Support 8 - April 2015	<ul style="list-style-type: none"> <li>• Provide technical environment support including:               <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>
CGI-2.9	Technical Environment Support 9 - May 2015	<ul style="list-style-type: none"> <li>• Provide technical environment support including:               <ul style="list-style-type: none"> <li>○ Set up and maintain non-production environments #1-6, production staging and production environments</li> <li>○ Install CGI Advantage Financial, Procurement, Inventory and Vendor Self Service software and associated 3rd party software</li> </ul> </li> <li>• Provide version control and configuration management for environments until Go-Live</li> </ul>