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MEMORANDUM OF UNDERSTANDING (11-7-2017)

For the Construction of:
TAYLOR YARD BIKEWAY/PEDESTRIAN BRIDGE OVER LOS ANGELES 
RIVER

This Memorandum of Understanding (“MOU”) is dated 
by and between the Los Angeles County Metropolitan Transportation Authority 
("LACMTA") and the City of Los Angeles ("City") for the construction of the Taylor 
Yard Bikeway/Pedestrian Bridge Over Los Angeles River (“Bridge”).

, and is

WHEREAS, in July 1992, the City, the Los Angeles County Transportation 
Commission (LACTC) and the Southern California Regional Rail Authority entered 
into a memorandum of understanding to resolve disputes pertaining to the 
development of the Taylor Yard Commuter Rail Facility (the “1992 Settlement”)

WHEREAS, LACTC, the predecessor agency to LACMTA, agreed in the 
1992 Settlement to design, finance and construct a pedestrian access system, 
linking the communities to the east and west of Taylor Yard and providing access 
to rail service, including a pedestrian bridge across the Los Angeles River;

WHEREAS, LACMTA and the City entered into MOU P002077NC, dated 
April 2012 (the “2012 MOU”), which provided to the City’s Department of 
Transportation funding of $1,073,000 to complete the design of the Bridge, which 
was estimated to include preliminary conceptual design; environmental 
documentation; right-of-way agreements and environmental clearance; and final 
design and bid package preparation;

WHEREAS, the Bridge is a priority of the Mayor and the City Council, and 
is noted as project #171 in the 2007 Mayor and Council approved Los Angeles 
River Revitalization Master Plan;

WHEREAS, the City’s Bureau of Engineering assumed Project 
Management for the Bridge on May 11, 2012.

WHEREAS, the Bureau of Engineering Project Management 
responsibilities are only partially covered by LACMTA and the rest is covered by 
City General Fund staff allocations.

WHEREAS, the City has contracted with a consultant for the design of the 
Bridge, using funds provided in the 2012 MOU, and the services were procured 
using the procedures of the Board of Public Works.

WHEREAS, the City has completed 50% design of the Bridge which has 
been approved by LACMTA.
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WHEREAS, the City is in the process of securing all required permits and 
rights of way required for the construction of the Bridge.

WHEREAS, Los Angeles Department of Water and Power (LADWP) has 
provided funding for design of a recycled water line that could travel under the 
bridge.

WHEREAS, the LACMTA Board of Directors, at its meeting on July 27, 
2017 authorized funds to be used by City for the construction of the Bridge, subject 
to the terms and conditions contained in this MOU.

WHEREAS, the City’s Board of Public Works and City Council, will 
recommend the authorization of the City Engineer to execute the MOU between 
the City and Metro.

WHEREAS, The City Council, at its meeting on [DATE] authorized the City 
to enter into this MOU and construct the Bridge.

NOW, THEREFORE, the parties hereby agree as follows:

The terms and conditions of this MOU consist of the following, and each is 
incorporated by reference herein as if fully set forth herein:

Part I - Specific Terms of the MOU
Part II - General Terms of the MOU
Attachment A - Scope of Work
Attachment A-1 - Approved 50% Bridge Design
Attachment B - Project Budget
Attachment C - Project Schedule
Attachment D - Reporting and Expenditure Guidelines
Attachment D1 - Quarterly Progress/Expenditure Report

In the event of a conflict, this MOU shall prevail over the previous MOUs 
and the Specific Terms of the MOU shall prevail over the General Terms of the 
MOU.
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IN WITNESS WHEREOF, the parties have caused this MOU to be 
executed by their duly authorized representatives as of the dates indicated below:

LACMTA:
LOS ANGELES COUNTY METROPOLITAN TRANSPORTATION AUTHORITY

By: Date:
Phillip A. Washington 
Chief Executive Officer

APPROVED AS TO FORM:

MARY C. WICKHAM 
County Counsel

By: Date:
Deputy

CITY:
CITY OF LOS ANGELES

By: Date:
Gary Lee Moore, PE, ENV SP 
City Engineer

APPROVED AS TO FORM:

By: Date:
Edward Jordan
Assistant City Attorney
General Counsel to Public Works
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PART I
SPECIFIC TERMS OF THE MOU

The title of the project is Taylor Yard Bikeway/Pedestrian Bridge 
Over Los Angeles River ("Bridge”), as described in the Scope of Work, Attachment 
A and approved 50% Bridge Design, Attachment A-1. The City will be procuring a 
construction contract for the Bridge ("Bridge Contract”) via a competitive 
solicitation. Prior to award of Bridge Contract, the Bridge Contract will be subject to 
review by LACMTA for compliance with this MOU. Prior to award of Bridge 
Contract, an updated Scope of Work and the 100% Design shall replace 
Attachment A and A-1, respectively, via written amendment to this MOU.

1.

To the extent the Funds are available, LACMTA shall make available 
to the City funds in an amount not to exceed $21,700,000 (the "Funds”) for the 
construction budget of the Bridge, in accordance with the Project Budget 
(Attachment B). LACMTA Board of Directors’ action of July 27, 20l7 authorized 
use of the Funds not to exceed $21,700,000 to the City for the Bridge. The Funds 
are programmed over 3 years: FY2019, FY2020, and FY2021. Prior to award of 
Bridge Contract, the updated Budget shall replace Attachment B, and the not to 
exceed amount will be updated by written amendment to this agreement, provided 
that it does not exceed the LACMTA Board approved $21,700,000. If the 
solicitation process for the Bridge Contract results in a Project Budget that exceeds 
$21,700,000, additional authorization by LACMTA Board of Directors will be 
required.

2.

Funds shall be advanced every six months based upon biannual 
estimates of expenditures as detailed in Part II, Section 4 DISBURSEMENT OF 
FUNDS. The City must provide the appropriate supporting documentation with the 
Quarterly Progress/Expenditure Report. LACMTA will withhold five percent (5%) 
of eligible expenditures per invoice as retainage pending an audit of expenditures 
and completion of Scope of Work. The audit of expenditures will commence within 
six months of the final submitted invoice, pursuant to Part II Section 5 AUDIT 
REQUIREMENTS/PAYMENT ADJUSTMENTS. The City shall withhold the same 
‘five percent (5%)’ retainage from their contractors so that expenditures match the 
disbursement amount.

3.

The Bridge will be funded by LACMTA, subject to the terms of this 
Responsibilities for additional costs are as follows:
4.

MOU.

a) The City is responsible for (i) additional costs that are the result of changes 
to the Scope of Work for the Bridge requested by the City, and/or (ii) 
additional costs that are the result of delays caused by the failure of the City 
to act in a timely manner. The City may not utilize any contingency funds 
identified in the Project Budget to pay for additional costs described in this 
paragraph.
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b) LACMTA will be responsible for (i) additional costs that are the result of 
changes to the Scope of Work that are a technical necessity, or legal 
requirement of an outside agency, in order to complete construction of the 
Bridge, subject to reasonable approval by LACMTA, (ii) additional costs that 
are a result of delays caused by unforeseen conditions, including, but not 
limited to, unanticipated environmental mitigation and/or permit compliance 
costs, costs for differing site conditions, and/or (iii) additional costs that 
result from errors and omissions in the design and engineering of the 
Bridge. LACMTA may utilize contingency funds identified in the Project 
Budget to pay for the additional costs described in this paragraph.

The City is responsible for the timely construction and completion of 
the Bridge as described in the Project Schedule, (Attachment C). The Project 
Schedule includes, project milestones and a set schedule, which the City must 
follow. Prior to award of the Bridge Contract, an updated Project Schedule shall 
replace Attachment C. Work shall be delivered in accordance with that schedule 
unless otherwise agreed to by the parties in writing. If the City is consistently 
behind schedule in meeting project milestones or in delivering the Bridge, then 
LACMTA will have the option to terminate this MOU for default as described in 
Part II, Section 9 DEFAULT, unless a schedule delay mutually agreed upon by 
MTA and the City, is in place.

5.

Changes and Change Orders.6.

a) "Change Orders” shall refer to changes to the Bridge Contract.

b) Any Change Order in excess of $100,000 shall be submitted to LACMTA 
for review and approval. The parties shall develop a specific approval 
schedule and process for timely approval, prior to award of the Bridge 
Contract.

c) If a Change Order in excess of $100,000 is considered an emergency, 
LACMTA will be contacted via email for the emergency basis of approval. 
The City will then provide all documentation per the final approval to 
LACMTA, within 30 days of the Change Order approval.

d) "Material Changes” shall refer to any change or Change Order that (i) 
results in a Project Schedule that requires funding beyond the last year in 
which funds are programed (FY 2021), (ii) results in a Project Budget 
amount that is greater than $21,700,000, (iii) changes the Scope of Work, 
or (iv) otherwise changes the terms of this MOU. Material Changes will 
require a written amendment to this MOU.
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e) A Project Budget amount that is greater than the $21,700,000 will require 
approval by the LACMTA Board of Directors.

f) Change Orders that are less than $100,000, and do not materially affect the 
terms of this MOU ("Non Material Changes”), can be made without 
LACMTA approval, but with formal notification to LACMTA for informational 
purposes, within ten (10) days of the Change Order.

The Bridge will be owned, operated and maintained by the City. 
LACMTA shall have no obligation to operate, or maintain the Bridge. The City shall 
be solely responsible for any costs associated with operating and maintaining the 
bridge.

7.

The Department of Water and Power (DWP) will be responsible for 
funding the portion of the Bridge costs associated with the DWP facilities 
incorporated into the bridge. LACMTA will not be responsible for any costs 
associated with the DWP facilities, or the design or construction thereof.

8.

The following costs are not a part of the Bridge Scope of Work and 
will be ineligible expenses for LACMTA funding under this agreement:

9.

a) Costs associated with a bicycle path connection along Kerr Road to San 
Fernando Boulevard are ineligible expenses.

b) Costs associated with the DWP facilities are ineligible expenses, including 
the pro-rata share of hard and soft costs attributable to the DWP facilities.

c) Costs expended in association with required permits, obtained under a prior 
MOU, are ineligible expenses. Costs expended in association with permit 
renewal or compliance during construction, or mitigation costs as part of 
construction or permit compliance, will be eligible expenses under this 
MOU.

d) Costs expended in association with real estate or right of way acquisitions, 
are ineligible expenses, unless unforeseen real estate expenses are 
necessary to complete bridge construction, subject to approval by 
LACMTA.

LACMTA’s fulfillment of its obligations under this MOU shall fulfill 
LACMTA’s obligations under the 1992 Settlement.

10.
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LACMTA's Address:
Los Angeles County Metropolitan Transportation Authority
One Gateway Plaza
Los Angeles, CA 90012
Attention: Marie Sullivan
Mail Stop 99-23-4
sullivanma@metro.net

11.

City's Address:
City of Los Angeles
1149 S. Broadway Street, Suite 830
Los Angeles, CA 90015
Attention: Nur Malhis
Mail Stop 507
nur.malhis@lacity.org

12.
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PART II
GENERAL TERMS OF THE MOU

1. TERM:

The term of this MOU shall commence on the Effective Date of this MOU 
and shall expire upon the occurrence of all of the following, unless terminated 
earlier as provided herein: (i) the agreed upon Scope of Work has been 
completed; (ii) all LACMTA audit and reporting requirements have been satisfied; 
and (iii) the final disbursement of the Funds has been made to City. All eligible 
Bridge expenses as defined in the Reporting and Expenditure Guidelines 
(Attachment D) incurred after the Effective Date shall be eligible expenses in 
accordance with the terms and conditions of this MOU. The parties understand 
and agree there are certain covenants and clauses of this MOU which specifically 
remain in effect after expiration or termination of this MOU.

1.1

Should LACMTA determine there are insufficient Funds available for 
the Bridge; LACMTA may terminate this MOU by giving written notice to City at 
least thirty (30) days in advance of the effective date of such termination, at which 
point, City must notify Contractor immediately to stop work. If this MOU is 
terminated pursuant to this section, LACMTA shall not be responsible for any costs 
incurred by City after the effective date of such termination, except for the 
following:

1.2

i) costs to comply with all permit and environmental agency requirements 
already incurred at the time of termination, or resulting from the termination,

ii) costs necessary to return any facilities constructed or modified by the 
Bridge’s construction to a safe state,

iii) costs already incurred by the Contractor at the time of termination, or
iv) costs for Contractor’s known claims already on record and approved by 

LACMTA at the time of termination, or resulting from the termination and approved 
by LACMTA.

Additionally, in such event of insufficient Funds, LACMTA will be 
responsible for eligible expenses incurred by the City prior to the date of 
termination. In the event of a termination due to lack of funds, LACMTA’s 
obligation under the 1992 Settlement shall not have been satisfied.

2. INVOICE BY CITY:

Unless otherwise stated in this MOU, the Quarterly 
Progress/Expenditure Report, with supporting documentation of expenses and 
Bridge progress as described in Part II, Section 4 DISBURSMENT oF FUNDS of 
this MOU, shall satisfy LACMTA invoicing requirements.

2.1
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Submit invoice with supporting documentation to:2.2

ACCOUNTSPAYABLE@METRO.NET (preferable) or mail to:

Los Angeles County Metropolitan Transportation Authority 
Accounts Payable 
P. O. Box 512296 
Los Angeles, CA 90051-0296

2.3 All invoice material must contain the following information:

LACMTA Project ID# 2077NC and FA# 920000000F 
Marie Sullivan; Mail Stop 99-23-4

Re:

USE OF FUNDS:3.

City shall utilize the Funds to complete the Bridge as described in 
the Scope of Work and Project Schedule.

3.1

City shall not use the Funds to substitute for any other funds or 
projects not specified in this MOU. Further, City shall not use the Funds for any 
expenses or activities beyond the approved Scope of Work.

3.2

*3.3 City must use the Funds in the most cost-effective manner. If City 
intends to use a consultant or contractor to implement all or part of the Bridge, 
LACMTA requires that such activities be procured in accordance with City’s 
contracting procedures and consistent with State law. City will also use the Funds 
in the most cost-effective manner when the Funds are used to pay "in-house” staff 
time. This effective use of funds provision will be verified by LACMTA through on
going project monitoring and through any LACMTA interim and final audits.

*3.4 City’s employees, officers, councilmembers, board member, agents, 
or consultants (a "City Party”) are prohibited from participating in the selection, 
award, or administration of a third-party contract or sub-agreement supported by 
the Funds if a real or apparent conflict of interest would be involved. A conflict of 
interest would include, without limitation, an organizational conflict of interest or 
when any of the following parties has a financial or other interest in any entity 
selected for award: (a) a City Party (b) any member of a City Party’s immediate 
family, (c) a partner of a City Party; (d) any organization that employs or intends to 
employ any of the above. This conflict of interest provision will be verified by 
LACMTA through on-going project monitoring and through any LACMTA interim 
and final audits.

City is obligated to continue using the Bridge consistent with the 
public transportation purposes for which the Bridge was intended. The Bridge

3.5
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right-of-way and real property purchased to implement the Bridge shall remain 
dedicated to public transportation use. The obligations set forth in this section shall 
survive termination of this MOU.

If City desires to use the Funds to purchase or lease equipment 
including, without limitation, vehicles, office equipment, computer hardware or 
software, or other personal property ("Equipment”) necessary to perform or provide 
the services set forth in the Scope of Work, City must obtain LACMTA’s written 
consent prior to purchasing any Equipment. Equipment purchased without such 
prior written consent shall be deemed an ineligible expenditure of the Funds. 
Equipment acquired as part of the Bridge shall be dedicated to that Bridge use for 
their full economic life cycle, including any extensions of that life cycle achieved by 
reconstruction, rehabilitation, or enhancements.

3.6

If equipment ceases to be used for the proper use as originally 
stated in the Scope of Work, City will be required to return to LACMTA the Funds 
used to purchase or lease such Equipment in proportion to the useful life 
remaining. The obligations set forth in this section shall survive termination of this 
MOU.

3.7

3.8 City understands that this MOU does not provide any rights for City to 
use LACMTA real property needed for the Bridge. If the Bridge requires use of 
LACMTA Property, City will need to enter into a separate MOU with LACMTA in 
accordance with LACMTA real property policies and procedures. Nothing in this 
MOU obligates LACMTA to provide City with any real estate right.

4. DISBURSEMENT OF FUNDS:

Upon award of Bridge Contract, City shall provide the schedule of 
values and construction schedule from the Bridge Contract to be reviewed and 
approved by LACMTA. City shall create cost projections every six months, based 
on the schedule of values and construction schedule. Disbursements shall be 
made every six months, upon receipt of a valid and LACMTA approved cost 
projection for the following six months, in accordance with the provisions of this 
MOU. Cost projections will be submitted to LACMTA every six months, beginning 
as soon as City has a cost projection and needs advance of funds, and on June 1 
and December 1 thereafter. LACMTA shall disburse funds for the following six 
months within 30 days of receipt of a valid cost projection. Each cost projection 
should reflect any discrepancies between projected and actual expenditures from 
the previous disbursement period. Disbursements will be adjusted accordingly if 
there are unspent funds from the previous cost projection.

4.1
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City shall submit the Quarterly Progress/Expenditure Report 
(Attachment D-1) within 30 days after the close of each quarter. Should City fail to 
submit such reports within 10 days of the due date and/or City submits incomplete 
reports, LACMTA will not process the subsequent disbursement until the 
completed, required reports are received, reviewed, and approved. The Quarterly 
Progress/Expenditure Report shall include all supporting documentation (such as 
contractor invoices, timesheets, receipts, etc.) with a clear justification and 
explanation of their relevance to the Bridge. If the City cannot submit official 
reports at the specified due date, they will submit draft reports and replace them 
with official reports, when they become available, but in no event later than at the 
end of the following quarter. If no activity has occurred during a particular quarter, 
City will still be required to submit the Quarterly Progress/Expenditure Report 
indicating no dollars were expended that quarter. Each six months, LACMTA will 
review the Quarterly Progress/Expenditure Report from the previous two quarters 
for compliance with the associated cost projection.

4.2

LACMTA will make all disbursements electronically unless an 
exception is requested in writing. Disbursements via Automated Clearing House 
(ACH) will be made at no cost to City. City must complete the ACH form and 
submit such form to LACMTA before disbursements can be made. ACH Request 
Forms can be found at http://www.metro.net/projects/call_projects/call_projects- 
reference-documents/.

4.3

City must provide detailed supporting documentation with its 
Quarterly Progress/Expenditure Report.

4.4

4.6 Expenses that are not reported in the Quarterly 
Progress/Expenditure Report within 90 days after City has paid the expense are 
not eligible expenses, unless prior notification of late invoices from the Contractor 
or Vendors are reported to LACMTA by City, and concurred in writing by LACMTA. 
However, in the event, a late invoice is submitted by the Contractor, and prior 
notification is not reported to LACMTA, reimbursement will be eligible if invoices 
are verified by City and accepted by LACMTA as a valid expense.

Any Funds expended by City prior to the Effective Date of this MOU 
shall not be eligible expenses, without the prior written consent of LACMTA.

4.7

5. AUDIT REQUIREMENTS/PAYMENT ADJUSTMENTS:

LACMTA, and/or its designee, shall have the right to conduct audits 
of the Bridge, as deemed appropriate, such as financial and compliance audits; 
interim audits; pre-award audits, performance audits and final audits. LACMTA will 
commence a final audit within six months of receipt of an acceptable final invoice, 
provided the Bridge is ready for final audit (meaning all costs and charges have 
been paid by City and invoiced to LACMTA, and such costs, charges and invoices
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are properly documented and summarized in the accounting records to enable an 
audit without further explanation or summarization including actual indirect rates 
for the period under review). Payment of retention amounts shall not occur until 
after LACMTA’s final audit is completed. City agrees to establish and maintain 
proper accounting procedures and cash management records and documents in 
accordance with Generally Accepted Accounting Principles (GAAP). City shall 
reimburse LACMTA for any expenditure not in compliance with this MOU. City’s 
eligible expenditures submitted to LACMTA for this Bridge shall be in compliance 
with the Reporting and Expenditure Guidelines (Attachment D) and 2 CFR Subtitle 
A, Chapter II, Part 200. The eligibility of costs for City’s contractors, consultants 
and suppliers submitted to LACMTA through Recipient’s Quarterly Progress 
Reports/Expenditures shall be in compliance with 2 CFR Subtitle A, Chapter II, 
Part 200 or, 48 CFR Part 31 (FAR), whichever is applicable. Any use of the 
Funds which is expressly prohibited under this MOU shall be an ineligible use of 
the Funds and may be disallowed by LACMTA audit. Findings of the LACMTA 
audit are subject to review and comment by City, prior to being finalized. When 
LACMTA audit findings require City to return monies to LACMTA, City shall return 
such monies within thirty (30) days after the final audit is sent to City. The parties 
do not release nor waive their rights to proceed in a court of competent jurisdiction 
to appeal or otherwise adjudicate finalized audit findings.

*5.2 City’s records shall include, without limitation, accounting records, 
written policies and procedures, contract files, original estimates, correspondence, 
change order files (including documentation covering negotiated settlements), 
invoices, and any other supporting evidence deemed necessary by LACMTA to 
substantiate charges related to the Bridge (all collectively referred to as "records”) 
shall be open to inspection and subject to audit and reproduction by LACMTA 
auditors or authorized representatives to the extent deemed necessary by 
LACMTA to adequately permit evaluation of expended costs. Such records 
subject to audit shall also include, without limitation, those records deemed 
necessary by LACMTA to evaluate and verify, direct and indirect costs, (including 
overhead allocations) as they may apply to costs associated with the Bridge. 
These records must be retained by City for three years following final payment 
under this MOU

*5.3 City shall cause all contractors to comply with the requirements of 
Part II, Sections 5.1 and 5.2 above. City shall cause all contractors to cooperate 
fully in furnishing or in making available to LACMTA all records deemed necessary 
by LACMTA auditors or authorized representatives related to the Bridge.

*5.4 LACMTA or any of its duly authorized representatives, upon 
reasonable written notice shall be afforded access to all of the records of City and 
its contractors related to the Bridge, and shall be allowed to interview any 
employee of City and its contractors through final payment to the extent 
reasonably practicable.
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*5.5 LACMTA or any of its duly authorized representatives, upon 
reasonable written notice, shall have access to the offices of City and its 
contractors, shall have access to all necessary records, including reproduction at 
no charge to LACMTA, and shall be provided adequate and appropriate work 
space in order to conduct audits in compliance with the terms and conditions of 
this MOU.

*5.7 When business travel associated with the Bridge requires use of a 
vehicle, the mileage incurred shall be eligible at the mileage rates set by the 
Internal Revenue Service, as indicated in the United States General Services 
Administration Federal Travel Regulation, Privately Owned Vehicle 
Reimbursement Rates.

*5.8 City shall certify monthly invoices by reviewing all contractor and 
subcontractor costs and maintaining internal control to ensure that all expenditures 
are allocable, eligible and reasonable and in accordance with 2 CFR Subtitle A, 
Chapter II, Part 200 or 48 CFR Part 31 (whichever is applicable) and the terms 
and conditions of this MOU.

City shall also certify final costs of the Bridge to ensure all costs are 
in compliance with 2 CFR Subtitle A, Chapter II, Part 200 or 48 FAR Part 31 
(whichever is applicable) and the terms and conditions of this MOU.

5.9

5.10 Whenever possible, in exercising its audit rights under this MOU, 
LACMTA shall rely on City’s own records and audit work to minimize direct audit of 
contractors, consultants, and suppliers.

5.11 LACMTA shall be given a copy of the final construction contract 
between the City of Los Angeles, Public Works and the Contractor, for review and 
approval.

5.12 LACMTA, or any of its duly authorized representatives, shall be 
invited to attend the regular scheduled construction meetings or specially called 
meetings related to change orders or schedule changes.

6. ONE TIME FUNDING:

This MOU does not imply nor obligate any future funding 
commitment on the part of LACMTA, beyond that agreed upon by the MOU.

6.1
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SOURCES AND DISPOSITION OF FUNDS:7.

The obligation for LACMTA to disburse the Funds for the Bridge is 
subject to sufficient Funds being made available for the Bridge by the LACMTA 
Board of Directors.

7.1

If, at the time of final Quarterly Progress/Expenditure Report, it is 
determined that City has received Funds in excess of what City should have 
received for the Project, City shall return such overage to LACMTA within 30 days 
from final Quarterly Progress/Expenditure Report.

7.2

TIMELY USE OF FUNDS:8.

City must demonstrate timely use of the Funds by:8.1

executing this MOU within ninety (90) days of receiving formal 
transmittal of the MOU from LACMTA; and

a)

meeting the project milestones as agreed upon by the LACMTA and 
City in the MOU, the Scope of Work and Project Schedule;

b)

c) awarding the Bridge construction contract within two (2) years from 
the date of execution of this MOU; and

submitting the Quarterly Progress/Expenditure Reports; andd)

expending the Funds disbursed under this MOU for eligible costs 
within four (4) years of the first disbursement.

e)

Quarterly Progress/Expenditure Reports will be used to evaluate 
compliance with the Project milestone due dates as identified in the MOU. If the 
Project does not meet the milestone due dates as agreed upon in the Project 
Schedule, attached as Attachment C, and otherwise in this MOU, LACMTA will 
issue a notice of non-compliance to City, and City will be required to develop a 
written recovery plan illustrating in detail City’s actions to resolve the delay and to 
meet the Project completion date agreed upon in the MOU (the "Recovery Plan”). 
If the Recovery Plan is deemed viable by LACMTA staff, and meets the Project 
completion date agreed upon in the MOU, LACMTA may grant an administrative 
schedule update as long as the Funds are expended in compliance with (iv) 
above. If City fails to submit a Recovery Plan within 30 days of the notice of non
compliance from LACMTA, or the Recovery Plan is not sufficient to show the 
Bridge will be completed in a reasonable amount of time, as determined by 
LACMTA, City shall be in Default.

8.2
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If City fails to meet any of the conditions in paragraph 8.1 or 8.2 
above, City shall be in Default.

8.3

9. DEFAULT:

A Default under this MOU is defined as any one or more of the 
following: (i) City fails to comply with the terms and conditions contained herein; (ii) 
City is consistently behind schedule in meeting project milestones or in delivering 
the Project; or (iii) City fails to perform satisfactorily or makes a Material Change, 
as determined by LACMTA at its sole discretion, to the Scope of Work, the Project 
Budget, or the Bridge Schedule without LACMTA’s prior written consent or 
approval as provided herein. If the Contractor is causing the City to be in Default, 
the City shall provide a recovery plan to Metro, per the guidelines in Section 8.2.

9.1

If City Defaults and does not cure the Default, LACMTA will have 
fulfilled its obligation under the 1992 Settlement.

9.2

10. REMEDIES:

10.1 In the event of a Default by City, LACMTA shall provide written 
notice of such Default to City with a 30-day period to cure the Default. In the event 
City fails to cure the Default, or commit to cure the Default and commence the 
same within such 30-day period to the satisfaction of LACMTA, LACMTA shall 
have the following remedies: (i) LACMTA may terminate this MOU; (ii) LACMTA 
may make no further disbursements of Funds to City; and/or (iii) LACMTA may 
recover from City any Funds disbursed to City as allowed by law or in equity.

10.2 Effective upon receipt of written notice of termination from LACMTA 
pursuant to Section 10.1, City shall not undertake any new work or obligation with 
respect to this MOU unless so directed by LACMTA in writing. Any Funds 
expended after termination shall be the sole responsibility of City.

10.3 The remedies described herein are non-exclusive. LACMTA shall 
have the right to enforce any and all rights and remedies herein or which may be 
now or hereafter available at law or in equity.

11. COMMUNICATIONS:

*11.1 City shall ensure that all Communication Materials contain 
recognition of LACMTA’s contribution to the Bridge as more particularly set forth in 
"Funding Agreement Communications Materials Guidelines” available on line or 
from the LACMTA Project Manager. Please check with the LACMTA Project 
Manager for the web address. The Funding Agreement Communications 
Materials Guidelines may be changed from time to time during the course of this 
MOU. City shall be responsible for complying with the latest Funding MOU 
Communications Materials Guidelines during the term of this MOU, unless
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otherwise specifically authorized in writing by the LACMTA Chief Communications 
Officer.

*11.2 For purposes of this MOU, "Communications Materials” include, but 
are not limited to, press events, public and external newsletters, printed materials, 
advertising, websites radio and public service announcements, electronic 
media, and construction site signage.
"Communications Materials” is found in the Funding Agreement Communications 
Materials Guidelines.

A more detailed definition of

*11.3 The LACMTA logo is a trademarked item that shall be reproduced 
and displayed in accordance with specific graphic guidelines. These guidelines 
and logo files including scalable vector files will be available through the LACMTA 
Project Manager.

*11.4 City shall ensure that any subcontractor, including, but not limited to, 
public relations, public affairs, and/or marketing firms hired to produce Project 
Communications Materials for public and external purposes will comply with the 
requirements contained in this Section.

11.5 The LACMTA Project Manager shall be responsible for monitoring City 
compliance with the terms and conditions of this Section. City failure to comply 
with the terms of this Section shall be deemed a default hereunder and LACMTA 
shall have all rights and remedies set forth herein.

OTHER TERMS AND CONDITIONS:12.

12.1 This MOU, along with its Attachments, constitutes the entire 
understanding between the parties, with respect to the subject matter herein. The 
MOU shall not be amended, nor any provisions or breach hereof waived, except in 
writing signed by the parties who agreed to the original MOU or the same level of 
authority.

*12.2 Neither LACMTA nor any subsidiary or their respective directors, 
officers, agents, or employee thereof shall be responsible for any damage or 
liability occurring by reason of anything done or committed to be done by City 
under or in connection with any work performed by or service provided by City, its 
officers, agents, employees, contractors and subcontractors under this MOU or the 
design of the Bridge under the 2012 MOU. Except for the active negligence or 
willful misconduct of LACMTA, City shall fully indemnify, defend (with counsel 
approved by LACMTA) and hold LACMTA, and its subsidiaries and their 
respective directors, officers, agents and employees harmless from and against 
any suits and causes of actions, claims, losses, liability, damages, costs and 
expenses, including without limitation, any costs or liability on account of bodily 
injury, death or personal injury of any person or for damage to or loss of property, 
any environmental obligation, and any legal fees in any way arising out of acts or
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omissions to act related to the Bridge or this MOU, without requirement that 
LACMTA first pay such claim. The obligations set forth in this section shall survive 
termination of this MOU.

12.3 Neither party hereto shall be considered in default in the 
performance of its obligation hereunder to the extent that the performance of any 
such obligation is prevented or delayed by unforeseen causes including acts of 
God, acts of a public enemy, and government acts beyond the control and without 
fault or negligence of the affected party. Each party hereto shall give notice 
promptly to the other of the nature and extent of any such circumstances claimed 
to delay, hinder, or prevent performance of any obligations under this MOU.

*12.4 City shall comply with and insure that work performed under this 
MOU is done in compliance with Generally Accepted Accounting Principles 
(GAAP), all applicable provisions of federal, state, and local laws, statutes, 
ordinances, rules, regulations, and procedural requirements including Federal 
Acquisition Regulations (FAR), and the applicable requirements and regulations of 
LACMTA. City acknowledges responsibility for obtaining copies of and complying 
with the terms of the most recent federal, state, or local laws and regulations, and 
LACMTA requirements including any amendments thereto.

12.5 City agrees that those sections of this MOU marked with an asterisk 
shall be included in every contract entered into by City or its contractors relating to 
work performed under this MOU and LACMTA shall have the right to review and 
audit such contracts.

12.6 City shall not assign this MOU, or any part thereof, without prior 
approval of the LACMTA Chief Executive Officer or his designee, and any 
assignment without said consent shall be void and unenforceable at the option of 
LACMTA.

12.7 This MOU shall be governed by California law. If any provision of 
this MOU is held by a court of competent jurisdiction to be invalid, void, or 
unenforceable, the remaining provisions shall nevertheless continue in full force 
without being impaired or invalidated in any way.

12.8 The covenants and MOUs of this MOU shall inure to the benefit of, 
and shall be binding upon, each of the parties and their respective successors and 
assigns.

12.9 City will advise LACMTA prior to any key Project staffing changes 
including changes in Project Manager, Project Engineer, and Construction 
Manager.
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12.10 City in the performance of the work described in this MOU is not a 
contractor nor an agent or employee of LACMTA. City attests to no organizational 
or personal conflicts of interest and agrees to notify LACMTA immediately in the 
event that a conflict, or the appearance thereof, arises. City shall not represent 
itself as an agent or employee of LACMTA and shall have no powers to bind 
LACMTA in contract or otherwise.

12.11 The parties may amend this MOU, as needed, subject to mutual 
written consent.
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ATTACHMENT A - SCOPE OF WORK

The Taylor Yard Bikeway/Pedestrian Bridge over the Los Angeles River Project 
("Bridge”) is located within the City of Los Angeles ("City”), which will connect 
the communities of Elysian Valley on the west and Cypress Park on the east of 
the LA River. The Bridge will be for bicycle and pedestrian use, and will also 
support emergency vehicles. On the west side of the LA River, the Bridge will 
connect with the existing bikeway along the river.

The Bridge features a steel-framed structure, approximately 400 feet long, which 
will be supported on abutments and a concrete pier in the central portion of the LA 
River channel. The abutment to the east will be along the Los Angeles River 
maintenance road, and the abutment on the west side will be along the existing 
bikeway. Both abutments will be adjacent to the top of the channel slopes. The 
Bridge structure itself will be approximately 30 feet high by 27 feet wide and the 
width of the actual pedestrian and bikeway path will be approximately 18 feet.

The Bridge landing on the west side will land on the G2 parcel, recently 
purchased by the City from the previous owner, Union Pacific Regional Railroad. 
On this parcel runs a tail track owned by Metrolink which will require an at-grade 
crossing. At this time, Metrolink is working to fund a design for a relocation of 
the tail track, as a result of the sale of the G2 parcel. The Bridge will occupy land 
within jurisdictions governed by the City, the Army Corps of Engineers, and the 
Los Angeles County Flood Control District.
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ATTACHMENT A-1 - Approved 50% Bridge Design
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ATTACHMENT B - Project Budget

Item Cost Comments
Construction

$16,000,000 General Conditions, General Requirements, 
Allowances, Mobilization, Bridge Super and 
Substructure, Pedestrian Approach and Bike 
Path, Lighting, Drainage, Erosion Control, 
Landscaping, Irrigation, Signing and Striping 
20% of Construction Cost

Construction Cost

$3,200,000Construction Contingency
$19,200,000Total Construction Cost

Construction Engineering/Administration
$1,100,000Project Management / 

Construction Management 
Costs

$1,000,000Bureau of Contract
Administration/ Inspection 
_______ and Testing Costs

Approximately 15% of Total Construction 
Costs$270,000Consultant Costs

$100,000Mitigation and Monitoring 
Costs

$30,000Other Direct Costs
$2,500,000Total Construction 

Engineering/Administratio 
n Costs

$21,700,000TOTAL CONSTRUCTION 
BUDGET
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ATTACHMENT C - Project Schedule

Milestone
/Season

Start Finish Duration Activities

Award Contract 08/31/2018 Milestone
Construction Start 10/01/2018 Milestone Issue Notice to Proceed
Wet Season 
(2018)*

10/01/2018 04/14/2019 7 months Mobilization, Clearing and 
Grubbing, Contractor 
Submittals
Construct Substructure for
Bridge________________
Offsite Erection of Bridge 
Frame, Submittals

Dry Season (2019) 04/15/2019 10/15/2019 6 months

Wet Season 10/16/2019 04/14/2020 6 months
(2019)*

Construct Superstructure
of Bridge_____________
Construct Bikeway 
Approach Ramps, 
Landscaping, Lighting, 
Final Items

Dry Season (2020) 04/15/2020 10/15/2020 6 months

Wet Season (2020) 10/16/2020 03/15/2021 5 months

Punch List 03/16/2021 05/15/2021 2 months
Total 32 months
Notes:
*Contractor cannot work in the LA River Channel during wet season
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ATTACHMENT D - REPORTING & EXPENDITURE GUIDELINES

REPORTING GUIDELINES

1) Quarterly Progress/Expenditure Report (Attachment D1) is required 
for all projects. The City shall be subject to and comply with all 
applicable requirements of the funding agency regarding project
reporting requirements. In addition, City will submit a quarterly 
report to the LACMTA at ACCOUNTSPAYABLE@METRO.NET or 
by mail to Los Angeles County Metropolitan Transportation 
Authority, Accounts Payable, P. O. Box 512296, Los Angeles, 
California 90051-0296. Please note that letters or other forms of 
documentation may not be substituted for this form.

2) The Quarterly Progress/Expenditure Report covers all activities 
related to the project and lists all costs incurred. It is essential that 
City provide complete and adequate response to all the questions. 
The expenses listed must be supported by appropriate 
documentation with a clear explanation of the purpose and 
relevance of each expense to the project.

3) In cases where there are no activities to report, or problems causing 
delays, clear explanation, including actions to remedy the situation, 
must be provided.

4) City is required to track and report on the project schedule. 
LACMTA will monitor the timely use of funds and delivery of projects. 
Project delay, if any, must be reported each quarter. Projects not 
delivered in a timely manner may be subject to the Default clause.

5) The Quarterly Progress/Expenditure Report is due to the LACMTA 
as soon as possible after the close of each quarter, but no later than 
the following dates for each fiscal year:

Quarter Report Due Date

July -September 
October- December 
January - March 
April - June

October 30 
January 31 
April 30 
July 31

6) Upon completion of the Project a final report that includes project’s final 
evaluation must be submitted.
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EXPENDITURE GUIDELINES

1) Any activity or expense charged above and beyond the approved 
Scope-of-Work (Attachment C) is considered ineligible and will not 
be eligible unless prior written authorization has been granted by the 
LACMTA Chief Executive Officer or his/her designee.

Administrative cost is the ongoing expense incurred by the City for 
the duration of the project and for the direct benefit of the project as 
specified in the Scope-of-Work (Attachment C). Examples of 
administrative costs are personnel, office supplies, and equipment. 
As a condition for eligibility, all costs must be necessary for 
maintaining, monitoring, coordinating, reporting and budgeting of the 
project. Additionally, expenses must be reasonable and appropriate 
to the activities related to the project.

2)

LACMTA is not responsible for, any costs incurred by the City prior 
to the Effective Date of the FA, unless written authorization has been 
granted by the LACMTA Chief Executive Officer or her/her designee.

3)

DEFINITIONS

Eligible Cost: To be eligible, costs must be reasonable, recognized 
as ordinary and necessary, consistent with established practices of 
the organization, and consistent with industry standard of pay for 
work classification.

1)

Excessive Cost: Any expense deemed "excessive” by LACMTA 
staff would be adjusted to reflect a "reasonable and customary” 
level. For detail definition of "reasonable cost”, please refer to the 
Federal Register OMB Circulars A-87 Cost Principals for State and 
Local Governments; and A-122 Cost Principals for Nonprofit 
Organizations.

2)

3) Ineligible Expenditures: Any activity or expense charged above and 
beyond the approved Scope-of-Work is considered ineligible.
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ATTACHMENT D1 -
FORM OF QUARTERLY PROGRESS EXPENDITURE REPORT

City To Complete

LACMTA FA ATTACHMENT D-1 Invoice #

QUARTERLY PROGRESS / EXPENSE REPORT Invoice Date

920000000
FA# F

Quarterly Report #

CITY IS REQUESTED TO EMAIL THIS REPORT TO

ACCOUNTSPAYABLE@METRO.NET
or submit by mail to:
Los Angeles County Metropolitan Transportation Authority 
Accounts Payable 
P. O. Box 512296
Los Angeles, California 90051-0296
after the close of each quarter, but no later than November 30, February 28, 
May 31 and August 31. Please note that letters or other forms 
of documentation may not be substituted for this form. Refer to the 
Reporting and Expenditure Guidelines (Attachment D) for further information.

SECTION 1: QUARTERLY EXPENSE REPORT

Please itemize grant-related charges for this Quarter on Page 5 of this report and include totals in this Section.

Construction
ContractCity Staff Time Total

$ $ $

Project Quarter Expenditure

This Quarter Expenditure

Retention Amount

Net Invoice Amount (Less 
Retention)
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Project-to-Date Expenditure

Funds Expended to Date 
(Include this Quarter)

Total Project Budget

% of Project Budget Expended 
to Date

Balance Remaining

SECTION 2: GENERAL INFORMATION

PROJECT TITLE:

FA #:

QUARTERLY REPORT SUBMITTED FOR:

□ □ □2018-2019 2019-2020 2020-2021Fiscal Year:

□ □Quarter: Q1: Jul - Sep Q2: Oct - Dec

□ □Q3: Jan - Mar Q4: Apr - Jun

DATE SUBMITTED:

Name:

LACMTA Project 
Manager Phone Number:

E-mail:

Project Sponsor 
Contact / Project Contact Name:

Memorandum Of Understanding For The Construction Of The
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Manager
Job Title:

Department:

City / Agency:

Mailing Address:

Phone Number:

E-mail:

SECTION 3 : QUARTERLY PROGRESS REPORT

1. DELIVERABLES & MILESTONES

List all deliverables and milestones as stated in the MOU, with start and end dates. Calculate the total project duration.
DO NOT CHANGE THE ORIGINAL MOU MILESTONE START AND END DATES SHOWN IN THE 2 
COLUMNS BELOW.

ND RDAND 3

Grantees must make every effort to accurately portray milestone dates in the original FA Scope of Work, since this will 
provide the basis for calculating any project delay. If milestone start and/or end dates change from those stated in the 
MOU indicate the new dates under Actual Schedule below and re-calculate the project duration. However, this does not 
change the original milestones in the MOU.

Original MOU Schedule in Scope of 
Work Actual Schedule

MOU Milestones

Start Date End Date Start Date End Date

Construction Bid & Award

Ground Breaking Event

Construction

Ribbon Cutting Event

Total Project Duration (Months)

2. PROJECT COMPLETION

A. Based on the comparison of the original and actual project milestone schedules above, project is (select only one) :

Less than 12 months behind 
original scheduleOn schedule per original MOU schedule

Memorandum Of Understanding For The Construction Of The
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More than 24 months behind 
original scheduleBetween 12-24 months behind original schedule

C. Was a construction contract or capital purchase executed within 9 months after completion of MOU

□ □Yes No Not Applicable

3. TASKS / MILESTONES ACCOMPLISHED

List tasks or milestones accomplished and progress made this quarter.

4. PROJECT DELAY
If project is delayed, describe reasons for delay (this quarter). Pay particular attention to schedule delays. If 
delay is for the same reason as mentioned in previous quarters, please indicate by writing "Same as Previous 
Quarter".

Memorandum Of Understanding For The Construction Of The
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5. ACTION ITEMS TO RESOLVE DELAY
If the project is delayed (as described in #4), include action items that have been, or will be, undertaken to resolve 
the delay.

SECTION 4: ITEMIZED LISTING OF EXPENSES AND CHARGES THIS QUARTER

All expenses and charges must be itemized and listed below. Each item listed must be verifiable by an invoice and/or 
other proper documentation. The total amounts shown here must be equal to this quarter’s expenditures listed on 
page 1 of this report. All expenses and charges must be reflective of the approved budget and rates as shown in the 
MOU. Use additional pages if needed.

ITEM INVOICE # EXPENSES / CHARGES

1

2

3

4

5

6

7

8

9

10

11

12
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13

TOTAL

Notes:

1. All receipts, invoices, and time sheets, attached and included with this Expense Report must be listed and shown 
under the Invoice Number column of the Itemized Listing (above).

I certify that I am the responsible Project Manager or fiscal officer and representative of 
________________________________________ and that to the best of my knowledge and belief the information
stated in this report is true and correct.

Signature Date

Name Title
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