

PROCUREMENT SUMMARY

1.	Recommended Vendor(s): ABB Inc., Mastek Inc. and Power-Tech Engineers, Inc.
2.	Procurement Type: Amendment
3.	Procurement Details: A. Contract Status: Amendment to Existing Agreement B. Bid Advertisement Date: N/A C. Pre-Bid Conference Date: N/A D. Bid/Proposal Due Date: N/A E. Number of Downloads of Solicitation: N/A F. Number of Bids/Proposals Received: N/A G. Protest Received: (Yes/No) No
4.	Buyer Assigned: Jeremy Devore
5.	Contract Administrator: Philip F. Omlor
6.	LADWP System/Division: Power System
7.	Contact Person for Item: Philip F. Omlor

A. Evaluation Rating Summary of Proposals

Not applicable to the Amendment.

B. Evaluation of Proposal

Not applicable to the Amendment.

C. Procurement History

Service/Item History – Number of Times Item or Service has been Procured					
Contract/ PO No.	Contractor	Term of Contract	Start Date	Ending Date	Contract Amount
47175A	PTEI	3 years	04/25/13	04/25/16	\$17,000,000
47175B	ABB	3 years	04/25/13	04/25/16	
47402A	ABB	3 years	07/05/16	07/04/19	\$18,000,000
47402B	MASTEK	3 years	07/05/16	07/04/19	
47402C	PTEI	3 years	07/05/16	07/04/19	

Vendor Experience – Contracts Vendor had with LADWP During the Past 5 Years for ABB					
Contract/ PO No.	Contract Description	Term of Contract	Start Date	Ending Date	Contract Amount
0578	Furnishing and Delivering Assembled Capacitor	1 year	04/16/16	04/15/17	\$1,079,780
0526	Furnishing and Delivering Instrument Transformers	1 year	04/07/16	04/06/17	\$275,335
47175B	Electrical Testing and Relay Maintenance	3 years	04/25/13	04/26/16	\$17,000,000

47341	RSSP – Adaptation of New Telecommunication System	16 months	8/17/2015	12/6/16	\$770,000
0509	Reactor Circuit Switchers, 245-kV	3 years	12/22/14	12/21/17	\$738,775
3399	Various resistors and valves	1 year	2/11/13	2/10/14	\$9,000.00
43262	Transformer, instruments voltage, 34.5KV/120V	1 year	12/05/12	12/04/13	\$37,400
33145	Fuse, 3000 Volt AC, 75A	1 year	10/04/12	10/03/13	\$2,525
33039	25kVA Distribution Transformer	1 year	09/24/12	09/23/13	\$24,200
43162	Transformer, instrument Voltage, 20.125kV/115V	1 year	09/21/12	09/20/13	\$84,300
43132	Transformer Potential, Molded Type	1 year	09/05/12	09/04/13	\$59,200
32751	CLC Capacitor Fuse, 3000 Fuse, 50Amp	1 year	08/16/12	08/15/13	\$1,275
N-7399	Switchgear, Arc-Resistant Metal-Clad, 5-kv, for Valley Generating Station	1 year	06/26/12	06/21/13	\$1,300
32319	Relay, Aux, Self-Reset, 125VDC Coil	1 year	06/22/12	06/21/13	\$1,300
0368	Circuit Breakers, 145kV and 245-kV	3 years	06/05/13	06/04/16	\$6,799,858
31777	Contractor Assembly – “ABB” Circuit Bk Type	1 year	05/02/12	05/01/13	\$3,400
31786	ABB Relay, RARIC, Ver. 1, Over Current Relay	1 year	05/02/13	05/01/13	\$16,340
00172	Circuit Breakers, 34.4kV	3 years	03/23/12	03/22/15	\$1,366,751
00160	Circuit Breakers, 230-kV, 50-kA, SF6 Gas, for Various Substations	3 years	09/16/11	09/15/14	\$2,301,646
47402A	Electrical Testing and Relay Maintenance Services	3 years	07/05/16	07/04/19	\$18,000,000

Vendor Experience – Contracts Vendor had with LADWP During the Past 5 Years for Power Tech Engineers

Contract/ PO No.	Contract Description	Term of Contract	Start Date	Ending Date	Contract Amount
47175A	Electrical Testing and Relay Maintenance Services	3 years	04/25/13	04/26/16	\$17,000,000
47868	Electrical Testing Services	4 years	05/11/09	05/10/13	\$15,191,400
47402C	Electrical Testing and Relay Maintenance Services	3 years	07/05/16	07/04/19	\$18,000,000

Vendor Experience – Contracts Vendor had with LADWP During the Past 5 Years for Mastek

Contract/ PO No.	Contract Description	Term of Contract	Start Date	Ending Date	Contract Amount
47402B	Electrical Testing and Relay Maintenance Services	3 years	07/05/16	07/04/19	\$18,000,000

D. Local Business Preference Program (LBPP)

Not applicable to the Amendment.

E. Additional Outreach Efforts Taken

Not applicable to the Amendment.

F. Small Business Enterprises (SBE)/Disabled Veterans Business Enterprises (DVBE)/Minority Business Enterprises (MBE)/Women Business Enterprises(WBE)/Other Business Enterprises (OBE) Subcontracting Participation

The mandatory SBE/DVBE participation goal for Request for Proposal No. 90328 was 25 percent. As part of their proposal, ABB made an SBE commitment of 75 percent through subcontractors; MasTek as a certified SBE firm will self-perform 90 percent of tasks under Agreement No. 47402B; and PTEI as a certified SBE firm will self-perform 100 percent of tasks under Agreement No. 47402C.

Actual subcontractor participation commitments and achievements are provided below:

ABB

SBE	ORIGINAL CONTRACT (TBD*)		CONTRACT EXPENDITURE THRU 09/05/2018 (\$349,406.00)		AMENDED CONTRACT (TBD*)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement <i>Actual Amount/ Contract Expenditure Total</i>	Commitment Amount	Percent of Contract <i>Amended Commit. Amount/ Amended Contract Total</i>
Vistam, Inc.	TBD	40%	\$267,254	76.49%	TBD	40%
Veteran Electrical Power System	TBD	25%	\$0	0%	TBD	25%
Get Power, Inc.	TBD	10%	\$0	0%	TBD	10%

- **Contract award amount will be based on the task orders awarded; total combined award for contracts 47402A-6, 47402B-6, and 47402C-6 not to exceed \$18 million.**

MasTek

Mastek is a certified SBE and will self-perform 90 percent of the tasks under Agreement No. 47402B.

OBE	ORIGINAL CONTRACT (TBD*)		CONTRACT EXPENDITURE THRU 07/29/18 (\$1,923,076.75)		AMENDED CONTRACT (TBD*)	
	Commitment Amount	Percent of Contract	Actual Amount	Percent of Achievement	Commitment Amount	Percent of Contract
Tony Demario Electric, Inc.	\$600,000	10%	\$0	0%	\$600,000	10%

- **Contract award amount will be based on the task orders awarded; total combined award for contracts 47402A-6, 47402B-6, and 47402C-6 not to exceed \$18 million.**

PTEI

PTEI is a certified SBE and will self-perform 100 percent of the tasks under Agreement No. 47402C.